
IFB 10-048/KJS
Sabine Neches Navigation District Control Building Reconstruction

Final  Tab                      November 29, 2010

Item 
No. Description
1 Mobilization & Demobilization (Item B) 20,000.00 301,169.00
2 Demolition (Items C, D, and E) 25,000.00 51,458.00
3 Control Building Foundation (Item F) 1,271,970.00 218,806.00
4 Underground electrical and hydraulic duct 

bank (Items G and J)
85,000.00 541,290.00

5 Galvanized racks for 7 gate structure (Item H) 30,000.00 22,098.00
6 All mechanical systems associated with 

plumbing, utility piping (Item I)
13,000.00 44,833.00

7 All other electrical systems including power, 
control, lighting, grounding, surveillance and 
instrumentation (Items K, L, M, N, R, and U)

400,000.00 394,981.00

8 LP gas fueled generator, hydraulic power pack 
(Items O and P)

40,000.00 143,644.00

9 Underground LP fuel tank and supply system 
(Item Q)

25,000.00 42,286.00

10 Underground boring system and cable 
installation (Item S)

275,000.00 256,516.00

11 Control Building Communication System (Item 
T)

125,000.00 116,926.00

12 Control Building and all associated 
components/systems (Item V)

250,000.00 197,973.00

13 All remaining work necessary to complete 
project not described in 1-12 but inherently 
required by the Contract Documents.

1,000.00 135,870.00

TOTAL 2,560,970.00 2,467,850.00
Additional Items
Item 
No. Description
A1 Additional cost to procure and install additional 

timber piles at the control building installation 
area

2,000.00 2,250.00

A2 Bid Bond (Exhibit "D") NC 5% of total
A3 Payment Bond (Exhibit "E") 12,500.00 Incl in Item A4
A4 Performance Bond (Exhibit "F") 12,500.00 30,000.00

Acknowledgment of Addenda 1, 2, 3 1, 2, 3
Bid Bond Yes Yes

Williams Brothers 
Construction Co., Inc.

Williamson Construction & 
Equipment


