
Item
Approx      
Qty Unit Description of Item                               Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount Unit Price Total Amount

1 1.00 LS Mobilization Maximum 5 % $20,000.00 $20,000.00 $28,151.77 $28,151.77 $22,000.00 $22,000.00 $19,000.00 $19,000.00

2 4.22 ACRE Clearing and grubbing, complete and in 
place, as identified in the Plans and 
Specifications

$12,687.27 $53,540.28 $17,135.58 $72,312.15 $7,000.00 $29,540.00 $14,400.00 $60,768.00

3 9500.00 CY Channel Excavation, complete and in place $18.20 $172,900.00 $23.13 $219,735.00 $12.00 $114,000.00 $10.00 $95,000.00

4 2.00 LS Placement of bridge crossing, including 
swing gate, and all necessary 
appurtenances and testing, all complete and
in place

$11,214.56 $22,429.12 $32,999.82 $65,999.64 $35,000.00 $70,000.00 $18,000.00 $36,000.00

5 150.00 SY Removal of existing concrete liner, 
complete and in place per the Plans and 
Specifications

$48.89 $7,333.50 $23.88 $3,582.00 $16.00 $2,400.00 $16.00 $2,400.00

6 10920.00 SY Construction of Concrete Channel Liner, 6" 
thick bottom and 6" thick slopes, complete 
and in place

$76.15 $831,558.00 $82.57 $901,664.40 $71.00 $775,320.00 $70.00 $764,400.00

7 7500.00 LF Fencing, including construction of 
Temporary Safety Fencing with Signage, all 
complete and in place

$3.41 $25,575.00 $7.57 $56,775.00 $3.00 $22,500.00 $0.30 $2,250.00

8 7400.00 LF Trench Safety System, all complete and in 
place

$0.25 $1,850.00 $1.11 $8,214.00 $1.00 $7,400.00 $0.10 $740.00

9 2.35 ACRE Hydromuch Seeding, grading, and other 
surface restoration, all complete and in 
place

$4,553.54 $10,700.82 $21,062.40 $49,496.64 $9,000.00 $21,150.00 $1,500.00 $3,525.00

10 1.00 LS Stormwater Pollution Prevention Plan 
compliance, all complete and in place

$15,616.83 $15,616.83 $1,658.28 $1,658.28 $2,500.00 $2,500.00 $4,000.00 $4,000.00

Total Base Bid $1,161,503.55 Total Base Bid $1,407,588.88 Total Base Bid $1,066,810.00 Total Base Bid $988,083.00
180 Days 220 Days 275 Days 180 Days

MK Constructors
2485 North St.
Vidor, Texas 77662

Placo, Ltd.
11939 Leatherwood Dr. 
Lumberton, Texas 77657
Phone: 409-755-3878

Contact: 

P O Box 3684
Simco Enterprises, Ltd.
3101 Main Ave.

IFB 13-019/KJS

Allco

Jefferson County Drainage District No. 7 Ditch Improvements Rhodair Gully Lateral 3A
Final Bid Tabulation

Phone: 

DAYS to Construction Completion

Groves, Texas 77619
Phone: 409-982-8593
Contact: Norris Simon Contact: Kenneth D. Stewart

Beaumont, TX 77704
Phone: 409-860-4459 

Contact: John R. Plake, III


