
ITEM SPEC. ESTIMATED UNIT UNIT UNIT UNIT

NO. NO. DESCRIPTION UNIT QUANTITY PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT PRICE AMOUNT

1 Sect 105 MOBILIZATION L.S. 1 $104,500.00 $104,500.00 $72,000.00 $72,000.00 $290,000.00 $290,000.00 $60,450.00 $60,450.00

2 SS-120-1 SITE PREPARATION L.S. 1 $30,931.56 $30,931.56 $58,000.00 $58,000.00 $240,000.00 $240,000.00 $258,000.00 $258,000.00

3 SS-120-2 LIGHTED RUNWAY CLOSURE MARKERS DAY 10 $444.71 $4,447.10 $275.00 $2,750.00 $504.00 $5,040.00 $1,050.00 $10,500.00

4 D-701-1 30" STORMWATER PIPE L.F. 292 $74.91 $21,873.72 $95.00 $27,740.00 $108.00 $31,536.00 $133.00 $38,836.00

5 D-701-2 REMOVAL OF 30" CONCRETE PIPE L.F. 390 $3.77 $1,470.30 $20.00 $7,800.00 $20.00 $7,800.00 $22.00 $8,580.00

6 D-751-1
4'X4' SINGLE GRATE INLET (HEAVY-

DUTY)
EACH 1 $2,354.00 $2,354.00 $6,000.00 $6,000.00 $5,400.00 $5,400.00 $8,400.00 $8,400.00

7 D-752-1
CONNECT 30" RCP TO EXIST. GRATE 

INLET, COMPLETE IN-PLACE
L.S. 1 $588.50 $588.50 $1,600.00 $1,600.00 $2,160.00 $2,160.00 $3,000.00 $3,000.00

8 P-101-1 CONCRETE PAVEMENT REMOVAL S.Y. 17,050 $7.49 $127,704.50 $17.00 $289,850.00 $14.40 $245,520.00 $14.00 $238,700.00

9 P-101-2

MILLING AND REMOVAL OF ASPHALT 

PAVEMENT SURFACING (8" TO 0" 

THICKNESS)

S.Y. 2,110 $6.42 $13,546.20 $10.00 $21,100.00 $14.40 $30,384.00 $15.00 $31,650.00

10 P-152-1 UNCLASSIFIED EXCAVATION C.Y. 1,100 $13.70 $15,070.00 $27.00 $29,700.00 $16.00 $17,600.00 $29.00 $31,900.00

11 P-152-2 BORROW EXCAVATION C.Y. 6,000 $14.98 $89,880.00 $27.00 $162,000.00 $26.00 $156,000.00 $36.00 $216,000.00

12 P-152-3 UNSUITABLE EXCAVATION C.Y. 180 $14.98 $2,696.40 $34.00 $6,120.00 $14.00 $2,520.00 $65.00 $11,700.00

13 P-154-1 8" SUBBASE COURSE S.Y. 7,390 $18.25 $134,867.50 $27.00 $199,530.00 $33.00 $243,870.00 $27.00 $199,530.00

14 P-155-1 16" LIME-TREATED SUBGRADE S.Y. 7,930 $10.09 $80,013.70 $20.00 $158,600.00 $12.00 $95,160.00 $11.00 $87,230.00

15 P-155-2 LIME TON 300 $192.87 $57,861.00 $170.00 $51,000.00 $210.00 $63,000.00 $228.00 $68,400.00

16 P-156-1 SEDIMENT CONTROL FENCE L.F. 2,680 $4.01 $10,746.80 $4.00 $10,720.00 $6.00 $16,080.00 $3.65 $9,782.00

17 P-156-2 INLET PROTECTION EACH 3 $214.00 $642.00 $400.00 $1,200.00 $300.00 $900.00 $360.00 $1,080.00

18 P-501-1
12.5" PORTLAND CEMENT CONCRETE 

PAVEMENT
S.Y. 6,840 $81.25 $555,750.00 $109.00 $745,560.00 $156.00 $1,067,040.00 $123.00 $841,320.00

19 P-605-1 CONCRETE JOINT CLEAN AND SEAL L.F. 9,220 $4.01 $36,972.20 $4.00 $36,880.00 $4.50 $41,490.00 $2.70 $24,894.00

20 P-620-1
RETRO-REFLECTIVE PAVEMENT 

MARKINGS
S.F. 3,500 $3.21 $11,235.00 $3.15 $11,025.00 $3.60 $12,600.00 $4.90 $17,150.00

21 P-620-3 NON-REFLECTIVE BLACK OUTLINE S.F. 5,050 $2.94 $14,847.00 $3.00 $15,150.00 $3.30 $16,665.00 $4.65 $23,482.50

22 P-620-4 PAVEMENT MARKING REMOVAL L.S. 1 $12,428.05 $12,428.05 $12,000.00 $12,000.00 $13,800.00 $13,800.00 $9,900.00 $9,900.00

23 T-901-1
SEEDING, INCLUDING FERTILIZING AND 

WATERING
ACRE 7 $634.78 $4,506.94 $3,400.00 $24,140.00 $2,700.00 $19,170.00 $1,200.00 $8,520.00

24 T-904-1 SODDING S.Y. 970 $4.28 $4,151.60 $12.00 $11,640.00 $12.00 $11,640.00 $4.10 $3,977.00

25 T-905-1

TOPSOILING (OBTAINED ON SITE OR 

REMOVED FROM STOCKPILE; 2" 

THICKNESS)

S.Y. 34,000 $5.35 $181,900.00 $1.00 $34,000.00 $1.02 $34,680.00 $4.00 $136,000.00

26 SS-300-5.1

LOCKOUT/TAGOUT AND CONSTANT 

CURRENT REGULATOR CALIBRATION 

PROCEDURES

L.S. 1 $5,198.81 $5,198.81 $8,500.00 $8,500.00 $5,900.00 $5,900.00 $2,150.00 $2,150.00

27 SS-300-5.2 BEACON BATTERY BACKUP SYSTEM L.S. 1 $21,400.00 $21,400.00 $15,000.00 $15,000.00 $24,000.00 $24,000.00 $14,300.00 $14,300.00

28 SS-301-5.1
EXISTING AIRPORT ROTATING BEACON, 

REMOVED
EACH 1 $2,837.34 $2,837.34 $2,700.00 $2,700.00 $3,200.00 $3,200.00 $2,550.00 $2,550.00

29 SS-301-5.2

EXISTING CONCRETE ENCASED, 

ELECTRICAL JUNCTION STRUCTURE, 

REMOVED

EACH 2 $5,061.84 $10,123.68 $1,300.00 $2,600.00 $5,700.00 $11,400.00 $560.00 $1,120.00

30 SS-301-5.3
EXISTING STAKE MOUNTED EDGE 

LIGHT, REMOVED
EACH 61 $99.96 $6,097.56 $170.00 $10,370.00 $113.00 $6,893.00 $163.00 $9,943.00
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31 SS-301-5.4
EXISTING BASE MOUNTED EDGE LIGHT, 

REMOVED
EACH 7 $150.40 $1,052.80 $220.00 $1,540.00 $170.00 $1,190.00 $205.00 $1,435.00

32 SS-301-5.5
EXISTING BASE MOUNTED EDGE LIGHT, 

REMOVED, BASE TO REMAIN
EACH 12 $98.22 $1,178.64 $220.00 $2,640.00 $111.00 $1,332.00 $205.00 $2,460.00

33 SS-301-5.6
EXISTING IN-PAVEMENT EDGE LIGHT, 

REMOVED
EACH 2 $119.32 $238.64 $220.00 $440.00 $123.00 $246.00 $205.00 $410.00

34 SS-301-5.7 ABANDONED SIGN BASE, REMOVED EACH 4 $103.67 $414.68 $110.00 $440.00 $117.00 $468.00 $2,900.00 $11,600.00

35 SS-301-5.8
EXISTING BASE MOUNTED GUIDANCE 

SIGN, REMOVED
EACH 16 $264.33 $4,229.28 $170.00 $2,720.00 $298.00 $4,768.00 $163.00 $2,608.00

36 SS-310-5.1
L-858(L) BASE MOUNTED, 3-MODULE 

GUIDANCE SIGN, INSTALLED
EACH 2 $4,230.12 $8,460.24 $5,000.00 $10,000.00 $4,750.00 $9,500.00 $4,900.00 $9,800.00

37 SS-310-5.2
L-862 BASE MOUNTED RUNWAY EDGE 

LIGHT, INSTALLED
EACH 2 $1,832.90 $3,665.80 $1,250.00 $2,500.00 $2,060.00 $4,120.00 $1,170.00 $2,340.00

38 SS-310-5.3
L-861T(L) BASE MOUNTED TAXIWAY 

EDGE LIGHT, INSTALLED
EACH 39 $1,076.48 $41,982.72 $980.00 $38,220.00 $1,225.00 $47,775.00 $990.00 $38,610.00

39 SS-310-5.4

L-861T(L) BASE MOUNTED TAXIWAY 

EDGE LIGHT, INSTALLED ON EXISTING 

BASE

EACH 12 $762.58 $9,150.96 $460.00 $5,520.00 $900.00 $10,800.00 $460.00 $5,520.00

40 SS-310-5.5
FIELD LIGHTNING ARRESTOR, 

INSTALLED
EACH 4 $1,372.52 $5,490.08 $760.00 $3,040.00 $1,600.00 $6,400.00 $760.00 $3,040.00

41 SS-310-5.6 TEMPORARY AIRFIELD LIGHTING L.S. 1 $2,754.17 $2,754.17 $5,500.00 $5,500.00 $3,100.00 $3,100.00 $5,100.00 $5,100.00

42 L-101-5.1
L-802A, AIRPORT ROTATING BEACON, IN 

PLACE
EACH 1 $10,676.88 $10,676.88 $12,700.00 $12,700.00 $12,000.00 $12,000.00 $11,900.00 $11,900.00

43 L-108-5.1
TRENCHING FOR DIRECT-BURIED 

CABLE, 18 INCH MINIMUM DEPTH
L.F. 20 $15.13 $302.60 $6.00 $120.00 $18.00 $360.00 $5.90 $118.00

44 L-108-5.2

NO. 8 AWG, 5 kV, L-824, TYPE C CABLE, 

INSTALLED IN TRENCH, DUCT BANK, OR 

CONDUIT

L.F. 6,900 $1.44 $9,936.00 $1.30 $8,970.00 $1.62 $11,178.00 $1.25 $8,625.00

45 L-108-5.3

NO. 6 AWG, SOLID, BARE 

COUNTERPOISE WIRE, INSTALLED IN 

TRENCH, ABOVE THE DUCT BANK OR 

CONDUIT, INCLUDING GROUND RODS 

AND GROUND CONNECTORS

L.F. 5,200 $1.06 $5,512.00 $1.30 $6,760.00 $120.00 $624,000.00 $1.25 $6,500.00

46 L-108-5.4

TRENCHING FOR DIRECT-BURIED BARE 

COUNTERPOISE WIRE, 8" MINIMUM 

DEPTH

L.F. 5,100 $1.85 $9,435.00 $2.60 $13,260.00 $2.10 $10,710.00 $2.60 $13,260.00

47 L-110-5.1
NON-ENCASED ELECTRICAL CONDUIT, 

1W-2"C
L.F. 5,100 $6.30 $32,130.00 $8.60 $43,860.00 $7.20 $36,720.00 $8.70 $44,370.00

48 L-110-5.2

ENCASED ELECTRICAL CONDUIT, 1W-

2"C, WITH FLOWABLE FILL AND 

SAWCUT PAVEMENT REPAIR

L.F. 140 $64.25 $8,995.00 $98.00 $13,720.00 $73.20 $10,248.00 $92.00 $12,880.00

TOTALS $1,722,246.95 $2,207,225.00 $3,516,363.00 $2,559,620.50

Corrected Prices
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