



Addendum No. 2

Project: **Sub Courthouse Repairs and Renovation**
Jefferson County

Date: **11-23-2020**

All bidders are herewith notified of the following additions, deletions, changes or clarifications to the drawings dated 9-23-2020 and shall be acknowledged as received on the proposal.


Corrections/Clarifications:

1. A101:
 - a. Warrant Officer 129, add Note "6" for ceiling change-out.

2. A103:
 - a. Justice of the Peace 213, upper left corner, add Note "3" repair stained loose wall veneer.
 - b. Justice of the Peace 213, right side, add Note "7" and "8" repair window trim and wall trim.
 - c. Justice of the Peace 213, bottom side, add Note "7" repair stained window and wall trim.
 - d. Office 202 add Note 6, replace ceiling and Note 7 repair stained wood veneer.

See attached copy of the pre-bid meeting attendees sign-in as this is a mandatory requirement for submissions and acceptance of bids.

End of Addendum



A handwritten signature in black ink that reads 'J. Rob Clark'.

Date: 11-23-2020

350 Pine Street, Suite 720
Beaumont, Texas 77701

409.866.7196
www.architectall.com

Ronald M. Jones, AIA
J. Rob Clark, AIA